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1. Basic Information 

1.1 Programme: Annual Action Programme for the Republic of North Macedonia for the 

year 2018 IPA 2018/040-860/01.03/MK/PFM; Direct management by EU Delegation 

 

For British applicants: Please be aware that eligibility criteria must be complied with 

for the entire duration of the grant. If the United Kingdom withdraws from the EU 

during the grant period without concluding an agreement with the EU ensuring in 

particular that British applicants continue to be eligible, you will cease to receive EU 

funding (while continuing, where possible, to participate) or be required to leave the 

project on the basis of Article 12.2 of the General Conditions to the grant agreement. 

1.2 Twinning Sector: Finance, Internal market and economic criteria 

1.3 EU funded budget: 3,700,000.00 EUR 

 

2. Objectives 

2.1 Overall Objective(s): 

 

The overall objective of this project is to further improve efficiency and effectiveness of 

public spending through implementation of the Public Finance Management (PFM) 

Reform Programme.  

 

2.2 Specific objective:  

The specific objective of the project is to further strengthen the PFM system through:  

- Improved budget system based on the  new Organic Budget Law (OBL) yet to be 

adopted, by drafting by laws, guideline/manual/instructions and methodological tools 

for treasury operations, public debt and macroeconomic issues and strengthening the 

capacities of Ministry of Finance (MoF) and budget users; 

- Further development of the Public Internal Financial Control (PIFC) system through 

implementation of new legislation and new PIFC Policy Paper, elaboration of 

methodological tools in financial management and control (FMC) and internal audit 

(IA), building up capacities of budget users on central and local level to manage 

efficiently public funds and enhancing the co-ordination and supervision role of the 

Central Harmonisation Unit (CHU), Ministry of Finance, enhancing the capacities of 

budget users in fight against fraud and corruption;  

- Further alignment of Macedonian public procurement legislation and practice with the  

Union acquis in order to improve efficiency and transparency of procurement 

operations; 

- Ensuring the effective and efficient protection of EU and national financial interests 

through improvement of the legal, institutional and operational framework in the 

prevention, detection and fight against irregularities and fraud. 
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2.3 The elements targeted in strategic documents i.e. National Development 

Plan/Cooperation agreement/Association Agreement/Sector reform strategy and related 

Action Plans 

 

 

Link with AP  

The Accession Partnership 2007 (AP) identifies as a medium term priority in the area of the 

Economic criteria to raise the quality of public spending by strengthening the public sector's 

capacity for medium-term planning and improving budgetary execution. 

It focuses on full completion of the decentralization process, and in the area of financial 

control, it states that there is a need to complete the establishment of internal control and audit 

units in central state institutions, create similar units at municipal level where appropriate and 

ensure adequate staff, training and equipment.  

In the field of public procurement, medium term priority is defined as to achieve fully 

operational public procurement structures which ensure that public procurement procedures 

are conducted fully in accordance with the European Commission’ standards and to develop 

e-procurement.  

The project is in line with the priorities under Justice, freedom and security, outlining the 

importance of continuing the implementation of a set of action-oriented measures for the fight 

against organized crime.  

Link with NPAA/2018 EC Country Progress Report   

In the area of Chapter 17: Economic and monetary policy, the 2018 European 

Commission’s Progress Report assessed that the country is moderately prepared in this area 

and recommends to set up a medium-term budgetary framework so as to further improve 

fiscal discipline and transparency, and to introduce fiscal rules so as to improve public finance 

management.  

In Chapter 32 - Financial control, the 2018 EC’s Progress Report states that the country is 

moderately prepared in this area and observes that further considerable efforts are needed to 

embed managerial accountability in the administrative culture and ensure PIFC legislation is 

implemented effectively. Improved internal control over public funds and effective follow-up 

of audit recommendations has yet to be pursued. In addition, it is noted that the administrative 

capacity of the Financial Inspection Department in the Ministry of Finance is weak. 

In the field of Protection of EU financial interests, the same Progress Report assesses that the 

national anti-fraud coordination service (AFCOS) has to strengthen its key coordination role 

and an efficient AFCOS network needs to be established. In this regard, the National 

programme for the adoption of the acquis (NPAA) under Chapter 32 - Financial 

Control, further outlines the efficient implementation of the fight against financial crime and 

frauds of EU funds through efficient implementation of the activities planned within the 

adopted National Anti-Fraud Strategy on Protection of the Financial Interests of the European 

Union 2019 - 2022. 

In Chapter 5, the 2018 EC Progress Report states that the country should strengthen the  

administrative  capacity  of  the  Public  Procurement  Bureau  regarding oversight  and  

monitoring  of  public  procurement. The NPAA under Chapter 5 - Public Procurement 
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envisages full implementation of the activities in the PFM Reform Programme. 

Harmonization of national procurement legislation with the acquis in the field of public 

procurement is set as priority. In addition to the new Law on Public Procurement harmonized 

with the relevant EU rules and regulations, new Law on Procurement in the fields of Defence 

and Security is also planned. PPB will continue to upgrade the Electronic System for Public 

Procurement with modules for e-plans, e-appeals and red flags. Strengthening of 

administrative capacities of Public Procurement Bureau (PPB) and the State Appeals 

Commission is also planned.  

 

Link with Stabilisation and Association Agreement (SAA)  

The Project will contribute towards the implementation of the SAA, as regards Article 68 on 

legal harmonisation of the public procurement law, Article 72 on opening-up of the award of 

public contracts on the basis of non-discrimination and reciprocity; Article 74 and Article 78 

which stipulate the parties' agreement to cooperate in the fight and prevention of criminal and 

illegal activities organized or otherwise. 

 

Link with IPA II Indicative Strategy Paper (ISP) 2014-2020 

The IPA II Indicative Strategy Paper 2014-2020
1
 recognized the committment to strengthen 

the country's economic governance and modernise public financial management based on 

comprehensive reform programme, covering the reform needs in the relevant public finance 

sub-systems. Further on, the ISP identifies key priorities for IPA assistance such as budget 

preparation and execution, including the introduction of the integrated PFM IT System, 

covering all key PFM sub-systems, cash management, transparency, public procurement, debt 

management, public internal financial control and external audit. The project, and in more 

general terms the PFM reform programme, will support the country in aligning with the EU 

standards in the relevant accession/negotiation chapters by addressing the majority of the 

identified weaknesses. Thus, the project closely correlates with the ISP objectives of the 

Sector Democracy and Governance. 

Link with sector reform strategies  

Public Finance Management Reform Programme 2018 - 2021  

The Project will directly support the implementation of the PFM Reform Programme 2018-

2021 adopted by the Government in December 2017. All the activites under the project will 

contribute to the achievement of the objectives of the PFM reforms designed under the 

Programme.  

Component 1 - Support provided for implementation of the new Organic Budget Law (OBL) 

is linked to the implementation of Priority 3 - Planning and Budgeting of the PFM Reform 

Programme, focused on maintaining overall fiscal discipline in the medium term. 

Component 2 - Strengthened Public Internal Financial Control system is linked to the 

implementation of Priority 6: Internal Control, Measure 1: Improved PIFC (FMC and IA) 

legislation and methodological framework and Measure 2: Strengthened administrative 

                                                             
1The IPA II Indicative Strategy Paper 2014-2020 (revised) guides the cooperation with the EU and allocation of 

resources to priority areas. 
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capacities on central and local level on FMC and IA, of the PFM Reform Programme. It is 

also linked to the implementation of the new PIFC Policy Paper 2019 -2021. 

Component 3 - Improved legal compliance, efficiency and transparency of the public 

procurement system is linked to the implementation of Priority 4: Budget Execution, Measure 

4, Strengthening public procurement system, of the PFM Reform Programme. 

PIFC Policy Paper 2019 – 2021  

The Public Internal Financial Control Policy Paper with Action Plan 2019-2021 is a strategic 

document aimed to define the framework of the contemporary, adequate and effective system 

on PIFC, including the financial management and control, internal audit, central coordination 

and harmonization and the public financial inspection as well as to cooperate for sound 

financial management of the public funds. It was adopted by the Government in March 2019.   

Link with Economic Reform Programme (ERP) 

The ERP, which is prepared by the Government in the frame of the European Semester - light 

process should strengthen the economic governance and establish a stronger link between the 

macro-fiscal scenario and the reform agenda through development of the institutional and 

analytical capacities for effective participation in the EU multilateral surveillance procedures.  

National Anti-Fraud Strategy on Protection of the Financial Interests of the European 

Union for the period from 2019 to 2022 (NAFS) 

The National Anti-Fraud Strategy (NAFS) was adopted by the government on 20 December 

2018.  

The development of National Anti-Fraud Strategy was necessary in order to put in place 

effective and proportionate anti-fraud measures, taking into account the risks identified, to 

take the necessary steps to prevent, detect and sanction fraud and irregularities effectively and 

to reimburse irregular amounts to the EU budget.  

The National Anti-Fraud Strategy covers the reform in the following priority areas, 

corresponding to the stages of anti-fraud cycle: Legal and Institutional Framework; Fraud 

Prevention, Fraud Detection, Fraud Investigation and prosecution,  Recoveries and Sanctions.  

Link with Public Administration Reform (PAR) Strategy 

Given that managing public finances is directly related and of extreme importance for 

effective and efficient public administration reform, priorities under PFM Reform Programme 

and PAR Strategy have been co-ordinated. Particular attention is given to the human 

resources capacity, policy planning capacities, e-services, service delivery and orientation to 

results coordination as regards enhancing managerial accountability, internal control 

environment and improving transparency. Moreover, the link between these two strategies is 

further strengthened by involving the Minister of Information Society and Administration in 

the process of monitoring and reporting on implementation of the PFM Reform Programme 

2018-2021, as a member of PFM Council, thus ensuring consistency in implementation of 

both strategies.   
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Link with State Programme for Prevention and Repression of Corruption and 

Prevention and Reduction of Conflict of Interests with Action Plan 2016 – 2019  

The implementation of the project is expected to improve the accountability and transparency 

in the management of the public finance, thus supporting the implementation of the anti-

corruption programme in a horizontal manner through a direct impact on all budget users. The 

planned improvements in the budgeting process and in the budget documentation, as well as 

in the public contracting process and procurement information will improve the quality of the 

available PFM information and will allow citizens to better follow and assess key PFM 

processes. In addition, the efforts to enhance the managerial accountability and internal audit 

are expected to result into stronger management systems less prone to corruption and 

maladministration.  

 

3. Description 

3.1 Background and justification: 

Development and implementation of a New Organic Budget Law (OBL) is one of the 

priorities of the Government and one of the activities included in Public Finance Management 

Reform Programme.  

Ministry of Finance in cooperation with International Monetary Fund and World Bank experts 

in the past period, i.e. during 2018 intensively worked on detailed and comprehensive 

identification of areas for future improvement of PFM, preparation of structure, content and 

scope of the new Organic Budget Law, as well as development of proposals for certain areas 

included in the law (medium-term fiscal strategy, budget document structure, organizational 

structure, register of public sector entities and fiscal rules). 

Ministry of Finance in cooperation with the World Bank and the Government of the United 

Kingdom during 2019 intends to work on the preparation of by-laws, guidelines, manuals etc. 

aimed at operationalization of the Organic Budget Law, further improvements of the PFM 

system, development of detailed plan of all working processes in the Ministry of Finance and 

their mapping, as well as on preparation of a detailed technical specification for Integrated 

Financial Management Information System (IFMIS).  

The first version of the Draft Organic Budget Law was delivered by the WB expert at the end 

of 2018. This draft law will serve as a basis for further internal revising and drafting the law 

by responsible departments in the MoF during 2019. The adoption of the Law is expected in 

2019 (according to the Action Plan defined in PFM Reform Programme). Due to the scope 

and complexity of the Law, further support is needed for efficient implementation of the law, 

secondary legislation and methodological tools as well as for enhancing overall capacities of 

Ministry of Finance and other budget users.  

The planned PIFC reforms are expected to affect the economic growth of the country in the 

long term by respecting the principle of good governance which basically means efficient 

management of public funds at all levels. The PIFC system covers three key elements - 

Financial Management Control (FMC), Internal Audit (IA), and Central Harmonisation Unit 

(CHU). 
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There is a need for further improvement of FMC and IA on central and local level in order to 

establish a modern internal financial control system. This system is essential not only to 

safeguard public funds, but also to ensure an appropriate level of transparency and managerial 

accountability. 

Current legislation related to PIFC regulates the scope of PIFC i.e. the public sector entities 

obliged to establish decentralized FMC system and conditions for establishing IA units. 

Although the FMC and internal audit units at central and local level have been established and 

staffed, there is a need for further improvement of the capacities, working procedures, quality 

assessment, risk management and managerial accountability. A new PIFC Law has been 

drafted and PIFC Policy Paper 2019-2021 is adopted by the government on March 12, 2019. 

The PIFC Policy Paper has been drafted in close colaboration with SIGMA.  

Therefore, the current twinning project will contribute to the improvement of the legal 

framework, development and efficient implementation of secondary legislation and 

methodological tools for FMS and IA as well as to building up capacities of budget users on 

central and local level.  

The enhancement of capacities on both central and local level in PIFC implementation will 

have a positive impact of the management capacities of EU funds, and it will also improve the 

transparency and managerial accountability of the public administration, which will directly 

impact the fight against corruption.  

In order to achieve a transparent, efficient and effective management of public finances, the 

Government has established a financial inspection in the public sector, which conducts ex 

post controls on the management of public funds. However, currently there are insufficient 

capacities to carry out budget supervision efficiently. Therefore, in September 2018 the Law 

on Financial Inspection in Public Sector has been amended so as to allow recruitment of 

additional staff of Financial Inspection Department, MoF. Furthermore, there is a need for 

improvement of the overall legal framework, development of secondary legislation and 

methodology, improvement of the capacities of inspectors. 

In order to further strengthen the administrative capacities on central and local level on FMC 

and IA, a system of continuous training is planned to be established. In addition, a national 

certification system for internal auditors should be elaborated and enforced under the Public 

Finance School which is planned to be established by the Ministry of Finance. The School is 

intended to provide training to staff of key institutions in PFM sector as well as to budget 

users on central and local level covering main sub-areas of public finances, such as: financial 

management and control, budget planning and execution, internal audit, financial inspection, 

customs and taxation, etc. Relevant curricula and training plans/programmes have to be 

elaborated and implemented.  

In the area of public procurement, in view of the need to address the challenges in the public 

procurement system, the country prepared the new Law on Public Procurement (LPP) which 

was adopted by the Parliament on 28
th
 January 2019. The new LPP transposes major part of 

the 2014 package of EU procurement directives (directive on procurement in the defense area 

will be covered with a separate law), brings significant improvements in the remedies system, 

improves the effectiveness of the public purchase as well as introduces modern procurement 

concepts such as green procurement and strengthens the value-for-money selection criteria.  
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In view of the conclusions made in the 2018 EC’s Progress Report, that the public 

procurement system is particularly vulnerable to corruption, substantial efforts are still needed 

to ensure a stable, transparent, efficient and effective public procurement system, and to 

prevent irregularities and corruption during the procurement cycle. The Report`s 

recommendations entail a need for further improvements of the institutional set-up and legal 

alignment, efficiency of the remedies system and implementation and enforcement capacity. 

Institutional set-up and legal alignment 

The new Public Procurement Law was adopted on 28 January 2019, aligning legal framework 

on public procurement to the 2014 EU Procurement Directives, including the long discussed 

issues of the exclusive use of the 'lowest price' criterion (replaced by the quality contract 

award criteria) and the 'mandatory' e-auctions.  

In addition, the Ministry of Finance with PPB should prepare an overarching strategy for 

development of the public procurement system in next few years: to identify key problems 

and recommend solutions. The draft strategy should be discussed with the key stakeholders 

(relevant ministries, the biggest contracting authorities from the public sector (both central 

and local government) and utilities, suppliers, NGOs, and relevant business organisations and 

professional associations. The strategy should also include the recommendations provided 

after the case-based peer assessment mission in the area of public procurement, organised at 

the beginning of April 2019. 

Also, in view of the new expanded competences of the PPB introduced with the new PPL, it is 

necessary to further strengthen the professional capacity of the PPB. 

Efficient remedies system 

The structure and the independence of the legal remedy system, remains formally compliant 

with the acquis. However, full alignment with the Remedies Directive, in particular related to 

a standstill period and time limits, has not yet been achieved. Increasing efficiency and 

transparency of work of the SAC, as well as increasing the professional capacity of members 

and experts of the SAC is a necessity.  

Implementation and enforcement capacity  

The public procurement market increased and represented 10% of the country's GDP and 30% 

of the state budget both in 2016 and 2017. The system is vulnerable to corruption. There is 

mandatory publication of notices and tender documents with increased use of e-procurement 

and e-auctions. The share of negotiated procedures without publication is low. Use of central 

purchasing is limited and the number of framework agreements awarded has declined. There 

is no systematic risk management assessment, review of the conduct of procurement 

processes or contract performance. Quality manuals, guidelines, standard tender documents 

and other operational tools require update to align with the newly adopted LPP and in line 

with the good practice of EU Member States. Also, the capacities of contracting entities and 

private sector (suppliers) need to be enhanced, focusing on the new elements introduced by 

the new LPP (quality contract award criteria, etc.). 

The general legal framework regulating financial crime and frauds of EU funds is 

comprised of: the Criminal Code, the Law on Criminal Procedure, the Law on Financial 
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Police, the IPA Framework Agreement and other laws. The detailed rules on functioning of 

the system for preventing, detecting, and recording and reporting of irregularities in 

implementation of IPA are stated in the IPA working arrangements. The system of 

management of irregularities concerning EU funds was accredited since 2009 by the EC with 

the Decisions for conferral of management powers. With the amendments to the Rulebooks 

on organization and on systematisation of the MoF adopted in December 2018 aimed at 

establishing the AFCOS Unit, the AFCOS was re-organised by transferring it from the 

Financial Police Office (which carried out AFCOS functions from 2007 until December 2018) 

to the MoF.   

3.2 Ongoing reforms: 

The PFM Reform Programme 2018-2021 was adopted by the Government of the Republic of 

North Macedonia on 19
th 

December 2017. Starting from 2018, the national authorities are 

fully committed to implementing an ambitious reform agenda, the goal of which is to 

strengthen the public finance system, by promoting transparency, accountability, fiscal 

discipline and efficiency in the management and use of public resources for improved service 

delivery and economic development. 

The new OBL will be in line with the improvements of the PFM system, aiming to ensure 

framework for conducting a sound, predictable and sustainable fiscal policy and increasing 

the budget discipline and responsibility.  

1) Important new mechanism of the law includes: 

 Establishment of fiscal rules and institutionalization of fiscal council;  

 Publication of a Register of Public Sector Entities;  

 Medium-Term Fiscal Strategy process improvement, preparation of a baseline scenario 

and other new initiatives; and  

 Improvement of transparency (submission of data for public enterprises, LSGUs). 

2) New OBL is expected to address the critical issues identified by different assessments such 

as: multi-annual forecast and planning of the budget, link between the strategies, policies and 

the budget, fiscal discipline through implementation of fiscal rules, efficiency of the new 

IFMIS system to control commitments and other fiscal risks/issues. 

Efficiency enhancement will be achieved through the new PFM processes that will ensure:  

 Comprehensiveness and quality of the financial reporting; 

 Transparency and citizens’ access and use of budgetary documents; 

 Effectiveness of the financial management controls and Internal Audit;  

 Scope and impact of the external audit.  

The ongoing reforms will ensure sound fiscal planning in short and medium term through 

improving both the annual and multi-annual budget process and reinforcing the compliance 

among them. On one hand, this approach will improve the quality of the budget process which 

will be linked to priorities visible for the citizens. On the other hand, it will raise the quality of 

the policy-making, by improving its financial viability. The reforms will also support the re-

organisation of the annual budget process in compliance with the provisions of the medium-

term budget framework, preparation of by-laws, guidelines, manuals etc, trainings of the 

Ministry of Finance employees and budget users. 
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Pursuant to the objectives of the PFM Reform Programme under Priority 6 - Internal Control, 

further improvement of the legal and methodological framework for PIFC is planned 

following the adoption of a new PIFC Policy Paper (2019-2021) in March 2019. In 2018, 

activities to strengthen the internal control system in the public sector continued through the 

development of a sound and efficient financial management and control system and internal 

audit. A new draft PIFC Law is under preparation, supported with assistance provided under 

the twinning light project "Further Improvement of the Internal Control System". The law will 

ensure the improvement of FMC and IA by developing a sound and efficient system of 

decentralized managerial responsibility for using public funds among the entities, the scope of 

implementation of the provisions related to FMC and IA will be expanded, and simplification 

of the organization and operation of smaller budget users is foreseen.  

In addition, as part of the activities for establishing a system of continuous and systematic 

training of staff in the area of public finances, the Ministry of Finance will set up a Public 

Finance School that will deliver training and organize exams.   

The new LPP introduces an obligation for publishing the annual public procurement plans and 

for publishing the concluded public contracts and their amendments, which is in line with 

increasing transparency. Also, a module for E-appeal and for integrity-related reports with 

procurement performance indicators and governance (anti-corruption) red flags have been 

developed in the Electronic system for public procurement (ESPP) according to the provisions 

of the new LPP.  

Pursuant to the adopted National Anti-Fraud Strategy on Protection of the Financial Interests 

of the EU (2019 - 2022), improvements are needed in the following areas:  legal and 

institutional system for protection of the EU’s financial interests; cooperation and co-

ordination among key bodies involved in the anti-fraud process, administrative capacities of 

the national authorities for protection of the EU funds; awareness raising on fraud prevention, 

detection and corrective measures of the authorities for management, implementation and 

control of the EU funds; capacity to ensure proportionate and dissuasive penalties, appropriate 

financial corrections and deterrence a case of irregularities and fraud; transparency in the 

process of protecting the national and the EU’s financial interests. The Action plan under the 

Strategy covers a period of two years (2019-2020) and could be updated annually. 

 

3.3 Linked activities: 

 

1. Title: “Strengthening the Capacity of the Ministry of Finance for Macroeconomic Analysis 

and Policy Formulation”  

Donor: EU - IPA TAIB 2009  

Duration: 6 December 2012 - 10 December 2014 (24 months)  

Description: The twinning project has improved economic analysis and forecasting skills 

of the Ministry of Finance (MoF) staff for designing a coherent medium and long-term 

macro-fiscal framework, through further development of the capacity for macroeconomic 

and tax revenues modeling, cost-benefit and fiscal analysis and improvement of the budget 

planning process.  

Project Cost: EUR 950.000 
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2. Title: "Strengthening the medium term budgeting for effective public financial 

management"   

Donor: EU - IPA TAIB 2011  

Duration: 01 December 2015 – 20 November 2017  

Description: The twinning project has improved the effectiveness of medium-term budget 

planning (accuracy of the fiscal projections), programme budgeting and budget 

classification (through development of new budget programme classification), and 

improved the capacities for fiscal reporting in accordance with EU standards.  

Project Cost: EUR 1.100.000 

3. Title: TA – Developing proposals for implementation of contemporary integrated 

information system for public finance management 

Donor:  EU-TAIB2011 

Duration: 20 January 2016 - 19 January 2017  

Description: Under the project, an analysis and assessment of the current situation of the 

MoF IT systems for PFM were conducted and based on that, proposals were developed for 

implementation of contemporary integrated information system for public finance 

management, with the aim of improving the efficiency of the working processes. Plan for 

minimizing additional costs related to maintenance and improvement of the chosen 

solution (IT system) and a change management plan for the entire process were delivered. 

Also, PFM IT Strategy and MoF IT Department Strategy were developed.  

4. Title: STE Visits on preparation of the new draft OBL  

Donor:  EU-Financed IMF TA Program 

Duration: 3 technical missions in the period December 2017 - February 2018  

Description: Technical missions were conducted by the IMF for providing assistance in 

further developing the draft Organic Budget Law (OBL), which will replace the current 

Law on Budget (LOB) and assistance in revising the draft new Budget Law. In advance of 

the mission, the draft amendments to the draft new Budget Law were provided to the 

Ministry of Finance (MoF) on the basis of the recommendations of the December 2017 

mission on the Organic Budget Law. Also, assistance was provided for further assessing 

the possibility of implementing a fiscal rule as part of fiscal strategy and creat ing a fiscal 

council as an independent monitoring institution. 

5. Title:  TA for further developing the draft OBL 

Donor: UK, Contractor - World Bank 

Duration:  April 2018 - December 2019   

Description: The objective of the TA was to support the preparation of the new OBL: 

drafting the register of public entities and developing the draft organizational classification 

of budget users; Defining general structure of OBL with identification of all relevant 

articles in the new OBL and finding links with other relevant laws (accounting, PIFC, 

financial inspection, asset management, public dept, public procurement, LGU financing 

etc); assist in the preparation of the draft Organic Budget Law (OBL) and prepare version 

of draft law, initiate discussions on the impact of OBL on business processes, clarify the 

current status of PFM information systems, discuss the project team’s plans for change 

management activities. Furthermore, in the framework of this project, technical 

specification for new integrated financial management information system (IFMIS) should 
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be prepared. The process started with assessing the current processes, followed by 

designing and mapping of business processes in public financial management and should 

finalise with a detailed technical specification for IFMIS prepared. Consequently, there 

would be considerable improvements in the efficiency of the management of public funds 

as well as in the accountability of policymakers and transparency to the public. To date, 

two reports have been delivered under the project: Assessment of existing PFM 

information systems and budget processes mapping (As-Is) and Integrated financial 

management information system model and options.  

6. Title:  “Further improvement of internal control system”  

Donor: European Union Integration facility 2014; IPA 2014 twinning light project 

Duration: 15 October 2018 to 15 June 2019 (8 monhts)  

Description: The project is expected to provide support for further development of PIFC 

system through improvement of legislation, elaboration of methodological tools in 

financial management and control (FMC) and internal audit (IA), building up capacities of 

budget users on central and local level to manage efficiently public funds and enhancing 

the co-ordination and supervision role of the Central Harmonisation Unit (CHU) within 

Ministry of Finance.  

Project Cost: EUR 250,000  

7. Title:  Ongoing cooperation with EC/OECD SIGMA program in area of PIFC 

Donor: EC/OECD SIGMA  

Duration: During 2016 -2018 

Description: A horizontal audit of the efficiency and effectiveness of FMC systems in 

public sector entities was carried out. In cooperation with SIGMA, preparatory meetings 

and workshop were organized, where the engaged internal auditors took part. Following 

the finalisation of the audit, a workshop was held to present the findings and 

recommendations. 

In cooperation with SIGMA during the course of 2016/17, a revision of the Financial 

Management and Control Manual was made. At the end of 2017 and during 2018, joint 

activities for the preparation of the PIFC Policy Paper 2019-2021 has been implemented. 

8. Title: Project for Enhancing the Implementation of Public Procurement in the Republic of 

North Macedonia 

Donor: EU under the SAFE Trust Fund, administered by the World Bank 

Duration: 1 January 2017 – 31 December 2018 (24 months) 

Description: The project has enhanced the performance and transparency of the national 

public procurement by improving existing e-procurement system functionalities, 

developing performance indicators for monitoring the performance of the public 

procurement system; and building capacity of the PPB. The assistance targeted two main 

areas - public procurement and anti-corruption - resulting in strengthening efficiency and 

transparency in public procurement. It developed performance indicators by making 

various cross-references of data, so that future trends and patterns could be projected. The 

assistance served as a support for strengthening the countries capacities as well as to 

increase the use of country system in terms of fiduciary aspects for present and/or future 

projects. 

Project cost: EUR 253,900 
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9. Title: SIGMA assistance in public procurement 

Donor: EU 

Duration: Ongoing - annually 

Description: For many years SIGMA provides regular assistance in the area of PFM, 

including public procurement. In 2017-2018 SIGMA’s efforts has been focused on 

assistance to development of new legislative framework (new LPP) in line with the EU 

standards. In the area of capacity building, SIGMA has to provided guidance to the MoF 

on new topics to be implemented by the new LPP. SIGMA delivered a comprehensive 

manual on application of non-price contract award criteria (with several practical 

examples) in August 2018. 

10. Title: “Further support for efficient prevention and fight against fraud and irregularities of 

EU funds 

Donor: EU - IPA TAIB 2011 

Duration: 10 months (20
nd

 November, 2015 – 19
th
 September, 2016)  

Description: The project purpose was to improve the strategic, legislative, institutional 

framework and methodology for more efficient fight against fraud and irregularities of EU 

funds. The results achieved were: Improved national legal framework for fight against 

fraud and irregularities of EU funds; strengthened capacity of the national institutions for 

fight against fraud and irregularities of EU fund, and strengthened cooperation within the 

system for fight against fraud and irregularities of EU funds. 

Project Cost: EUR 250,000 

 

3.4 List of applicable Union acquis/standards/norms:  

- Budgetary Frameworks Directive (2011/85/EU); 

- Fiscal Compact (TSCG); 

- Two Pack Regulation (Reg EU 473/2013); 

- Directive 2014/23/EU of the European Parliament and of the Council of 26 February 

2014 (OJ L 94, 28.3.2014, p. 1); 

- Directive 2014/24/EU of the European Parliament and of the Council of 26 February 

2014 on public procurement and repealing Directive 2004/18/EC (OJ L 94, 28.3.2014, 

p. 65); 

- Directive 2014/25/EU of the European Parliament and of the Council of 26 February 

2014 on procurement by entities operating in the water, energy, transport and postal 

services sectors and repealing Directive 2004/17/EC (OJ L 94, 28.3.2014, p. 243); 

- Council Directive 89/665/EEC of 21 December 1989 on the coordination of the laws, 

regulations and administrative provisions relating to the application of review 

procedures to the award of public supply and public works contracts (OJ No L 395, 

30.12.1989, p. 33); 

- Council Directive 92/13/EC of 25 February 1992 coordinating the laws, regulations and 

administrative provisions relating to the application of Community rules on the 

procurement procedures of entities operating in the water, energy, transport and 

telecommunications sectors (OJ L 76, 23.3.1992, p. 14–20); 

- Directive 2007/66/EC of the European Parliament and of the Council of 11 December 

2007 (OJ L 335, 20.12.2007, p. 31); 
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- Directive 2009/81/EC of the European Parliament and of the Council of 13 July 2009 on 

the coordination of procedures for the award of certain works contracts, supply 

contracts and service contracts by contracting authorities or entities in the fields of 

defence and security, and amending Directives 2004/17/EC and 2004/18/EC (OJ L 216, 

20.8.2009, p. 76); 

- Directive 2014/55/EU of the European Parliament and of the Council of 16 April 2014 

on electronic invoicing in public procurement (OJ L 133, 6.5.2014, p. 1); 

- Directive 2017/1371 on the fight against fraud to the Union’s financial interests by 

means of criminal law adopted by the European Parliament and the Council on 5th July 

2017. 

3.5 Components and results per component   

Mandatory Result 1 (Component 1): Support for implementation of the new OBL 

provided 

In the context of Mandatory Result 1, the following indicative sub-results will be achieved:  

1. Assessment of various laws linked to the new OBL; 

2. Bylaws and methodological tools for treasury operations, public debt management, 

macroeconomic issues in accordance with the new Organic Budget Law developed; 

3. Capacities of the MoF and budget users related to the new organic budget law and 

treasury, public debt management and macroeconomic operations strengthened. 

Measurable indicators regarding Mandatory Result 1: 

 Assessment report on relevant legal framework linked to OBL prepared;  

 Secondary legislation linked to the new OBL elaborated; 

 Guidelines/manual for treasury operations prepared;  

 Methodological tools and procedures for public debt management developed; 

 Methodological tools for macroeconomic issues developed; 

 Training Needs Assessment (TNA) conducted and training program and training plan 

for MoF staff and budget users prepared; 

 Training plan for budget users on central and local level implemented through seminars, 

workshops, internships, on-job-training;   

 Direct transfer of know-how carried out  through maximum 2 study visits organised to 

EU MS with relevant employees (approximately 10 persons from MoF, for maximum 5 

days, per study visit) on exchange of experience and knowledge on key budget and 

treasury processes public debt and macroeconomic issues for building up capacities of 

MoF staff;   

  Minimum one conference organised for increasing public awareness on budgetary 

reforms.  
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Mandatory Result 2 (Component 2): Strengthened Public Internal Financial Control 

system through efficient implementation of PIFC Policy Paper 

In the context of Mandatory Result 2, the following indicative sub-results will be achieved:  

1. Regulations and methodological tools in FMC and IA improved; 

2. Administrative capacities of institutions on FMC and IA on central and local level 

developed on the basis of improved managerial accountability, risk management, 

control activities in financial management, information, communication and 

monitoring (through workshops, seminars, internships, pilot audits, study visits); 

3. Capacities of CHU, MoF to carry out its tasks (incl. reporting, supervision of PIFC 

system, co-ordination and dissemination of methodological tools) efficiently 

enhanced; 

4. Capacities of financial inspection in public sector strengthened.  

 

Measurable indicators regarding Mandatory Result 2: 

 Assessment report of the legal framework linked to internal control with proposals for 

harmonisation prepared; 

 Existing methodological tools reviewed and improved according to new PIFC Law 

and new rulebooks; 

 New Manual for Financial Management and Control (FMC) and new Manual for 

Internal Audit (IA) according to new PIFC Law developed; 

 Improved system for data collection and quality review/analysis (of this data) for 

Annual Report of CHU and its structure;  

 Developed control activities for financial management (written procedures for 

achieving objectives, preventing fraud and corruption in public procurement, and 

preventing further creation of arrears); 

 TNA and training program and plan for MoF and budget users based on the new PIFC 

Policy paper and new PIFC Law developed; 

 Training program and plan implemented through workshops, on-the job trainings, 

seminars, round table discussions, pilot audits; 

 Concept of national certification programme for internal auditors designed and 

introduced (training manuals and curricula developed and exam program elaborated 

for certification of internal auditors in public sector); 

 Minimum/Maximum number of trainings held and exam for certification of internal 

auditors organised by the PFM school;   

 Cascade model of goals established in strategic and annual plans in at least 5 

institutions; 

 Decentralised managerial accountability system implemented in at least 5 institutions; 
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 At least 3 conducted reviews by the CHU on the quality of the internal audit and 

financial management and control operations in the public institutions; 

 At least 5 pilot audits that involved internal auditors of budget users on central and 

local level (performance audit, compliance audit, system based audit, finance audit, IT 

audit and EU funds audit); 

 Concept for the establishment of Public Finance School designed incl. assessment of 

equipment needs; 

 Technical specifications for the hardware and software equipment needed for the PFM 

school prepared; 

 Curricula, training program and plan and other methodological tools developed for 

target institutions of the PFM school; 

 At least 20 trainers trained in various PFM sub-areas through train-the-trainers 

courses;  

 Assessment report of the legislative framework for financial inspection in public 

sector (Law on Financial Inspection in the Public Sector and other relevant laws) with 

recommendations for improvement prepared;  

 Planning Document for Development of Financial Inspection in Public Sector for the 

period from 2020 to 2025 and the accompanying Action Plan drafted; 

 Amendments of the legislation for financial inspection in public sector drafted; 

 Comparative analysis prepared based on lessons learned from previous experience of 

the Financial Inspection in the Ministry of Finance and on best practices in EU MSs;  

 Methodological tools (procedures/operational instructions/guidelines) for application 

of analytical and inspection techniques and tools for financial inspection in public 

sector drafted;   

 Methodology for gathering and processing statistical data with indicators for 

monitoring, measuring and assessing the effectiveness of financial inspection in 

public sector elaborated;  

 Concept of receiving a license for financial inspector designed and introduced 

(training manuals, curricula and exam program/guidance drafted); 

 TNA and training program and plan for financial inspectors prepared; 

 Training plan implemented through seminars, workshops, internships, on-job-training; 

 At least 3 financial inspections carried out based on the new legal framework and 

methodological tools;  

 Direct transfer of know-how carried out, preferably throughout maximum 2 study 

visits to Member State with relevant employees (approximately 15 persons from MoF 

(10 persons from CHU (5 persons working on FMC and 5 persons working on IA) and 

5 persons from financial inspection, for maximum 5 days, for each study visit), 

focused on EU best practices in implementation of FMC and IA and financial 

inspection (the exact topics will be determined upon agreement with the selected MS). 
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Mandatory Result 3 (Component 3): Improved legal compliance, efficiency and 

transparency of the public procurement system  

In the context of Mandatory Result 3, the following indicative sub-results will be achieved: 

1. Legal framework for public procurement aligned with the EU acquis and 

methodological tools, guidelines, standard templates and other documents developed; 

2. An overall Strategy for the Development of the Public Procurement System drafted 

and assistance provided for its implementation;  

3. Roadmap for implementation of new e-procurement tools (dynamic purchasing 

system, electronic catalogues, small-value procurements, e-market etc.) developed; 

4. Legal practice in decision making of SAC improved. Guidelines and case-law 

developed for decision both in the area of public procurement and concessions and 

public-private partnerships; 

5. Administrative capacity of PPB and SAC, as well as of the contracting authorities and 

the economic operators further developed.    

 

Measurable indicators regarding Mandatory Result 3: 

 Guidelines and manuals fully drafted/updated, and approved by the PPB; 

 Draft Strategy for development in the public procurement system for the period 2020-

2024 prepared and publicly consulted with the key stakeholders;  

 Trainings for the PPB staff conducted (at least 6 training sessions organised with at 

least 10 persons from the PPB (per training) trained); 

 Training on the new elements of the public procurement system (based on the updated 

manuals and guidelines) organised and conducted (at least 5 training sessions 

organised for at least 20 participants from contracting authorities/ economic operators, 

with minimum 75% participants evaluated the training positively); 

 Report on the internal organisation and working procedures of the SAC, with 

recommendations for improvement of efficiency, effectiveness and transparency 

prepared and approved by SAC; 

 The website of the SAC improved to match the good practice of similar institutions 

from the EU Member States; 

 Trainings for the SAC staff conducted (at least 3 workshops organised for at least 12 

persons from the SAC (per workshop)); 

 Direct transfer of know-how carried out, preferably throughout maximum 2 study 

visits to Member State with relevant employees (approximately 15 persons from the 

PPB and the SAC, for maximum 5 days, for each study visit), focused on the EU best 

practices in public procurement (the exact topics will be determined upon agreement 

with the selected MS). 
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Mandatory Result 4 (Component 4): Improved system for protection of financial 

interests of the EU through efficient implementation of the National Anti-Fraud 

Strategy for Protection of the Financial Interests of the European Union  

In the context of Mandatory Result 4, the following indicative sub-results will be achieved:  

1. National Anti-Fraud Strategy for Protection of the Financial Interests of the European 

Union and its Action plan improved; 

2. Legal framework and methodological tools of the system for protection of financial 

interests of the EU improved; 

3. Administrative capacities of the key institutions of the system for protection of 

financial interests of the EU improved; 

4. Irregularity reporting and management improved.  

Measurable indicators regarding Mandatory Result 4: 

 Assessment report of the Action Plan 2019-2020 for implementation of the National 

Anti-Fraud Strategy (NAFS) with recommendations for revision prepared;  

 Action Plan for the period 2020-2021 drafted and support on implementation 

provided; 

 Assessment report with written recommendations for transposition of the Directive 

2017/1371 on the fight against fraud to the Union’s financial interests by means of 

criminal law into the national legal acts prepared; 

 Amendments to the national regulations and other legal acts drafted, based on the 

prepared assessment report  for transposition of the Directive 2017/1371; 

 Secondary legislation and working arrangements for the functioning of AFCOS,  

AFCOS network and where appropriate, other bodies involved in protection of 

financial interests of the EU, drafted; 

 Training needs assessment conducted of the key institutions in the system (AFCOS 

staff, AFCOS network, IPA bodies, IPA Audit Authority);  

 Training program (incl. on fraud risk assessment) prepared and implemented through 

workshops, seminars, on-the-job training, internships, round table etc;  

 Direct transfer of know-how carried out, preferably throughout maximum 2 study 

visits to Member State with relevant employees (approximately 15 persons (8 from the 

MoF and 7 from other relevant institutions), for maximum 5 days, for each study 

visit), focused on the EU best practices in the field of protection of financial interests 

of the EU and irregularities management and reporting (the exact topics will be 

determined upon agreement with the selected MS); 

 The Manual of Procedures and cooperation arrangements among all actors of the EU 

funds administration system in irregularities management processes (preventing, 

detection, investigation, decision making, recovering unduly paid funds and reporting) 

reviewed, adapted and further improved;  
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 The Manual of Procedures on risk assessment  reviewed  and new Guidelines on Fraud 

Risk Assessment developed; 

 Fraud risk assessment conducted in the IPA bodies
2
 and set up of anti-fraud measures; 

 Annual Report on Lessons to be learnt from the cases of suspected fraud and 

irregularities detected/reported at national level prepared and round table discussion 

organised in order to present it;   

 Web-site of the AFCOS designed and reviewed;   

 Conference with the national authorities and/or final beneficiaries/civil society/media 

services to increase the awareness for protection of the EU and national financial 

interests organised; 

 Evaluation report on the implementation of the NAFS prepared; 

 Revised NAFS for the period 2021 - 2024 drafted.  

 

3.6 Means/input from the EU Member State Partner Administration(s)*: 

The project will be implemented in the form of a Twinning contract between the final 

beneficiary country and EU Member State(s). The implementation of the project requires 

one Project Leader (PL) with responsibility for the overall coordination of project activities 

and one Resident Twinning Adviser (RTA) to manage implementation of project activities, 

Component Leaders (CLs) and pool of short-term experts (STEs) within the limits of the 

budget. It is essential that the team has sufficiently broad expertise to cover all areas 

included in the project description.  

Proposals submitted by Member State shall be concise and focussed on the strategy and 

methodology and an indicative timetable underpinning this, the administrative model 

suggested, the quality of the expertise to be mobilised and clearly show the administrative 

structure and capacity of the Member State entity/ies. Proposals shall be detailed enough to 

respond adequately to the Twinning Fiche, but are not expected to contain a fully elaborated 

project. They shall contain enough detail about the strategy and methodology and indicate 

the sequencing and mention key activities during the implementation of the project to ensure 

the achievement of overall and specific objectives and mandatory results/outputs.  

The interested Member State(s) shall include in their proposal the CVs of the designated PL 

and the Resident Twinning Advisor, as well as the CVs of the potentially designated 

component Leaders-CLs.  

The Twinning project will be implemented by close co-operation between the partners aiming 

to achieve the mandatory results in sustainable manner. 

The set of proposed activities will be further developed with the Twinning partners 

when drafting the initial work plan and successive rolling work plan every three months, 

keeping in mind that the final list of activities will be decided in cooperation with the 

                                                             
2
 The IPA bodies composed of: National Authorising Officer/Management Structure, National IPA Coordinator, 

Operating Structure (CFCD and 6 IPA structures within line ministries), IPARD Agency and Managing 

Authority.   
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Twinning partner. The components are closely inter-linked and need to be sequenced 

accordingly. 

 3.6.1 Profile and tasks of the PL: 

Qualifications and skills: 

- Be a national of a Member State of the European Union; 

- Proven contractual relation to a public administration or mandated body (see Twinning 

Manual 4.1.4.2); 

- At least a University degree
3
 in law/economics/public administration or similar 

discipline relevant to the project or equivalent professional experience of 8 years;  

- At least 3 years of specific experience in PFM - related matters; 

- Experience in implementing at least one international or EU funded project with 

similar nature, will be considered as asset; 

- Fluent written and spoken English. 

 

Tasks: 

 Conceive, supervise and coordinate the overall Twinning project; 

 To provide strategic advice on high level reforms supported by the Twinning; 

 Coordinate and monitor the overall implementation of the project including 

coordination and direction of the MS Twinning partner; 

 Co-ordinate MS experts’ work and availability; 

 Communicate with the final beneficiary and EUD; 

 Ensure the backstopping functions and financial management; 

 Guarantee from the MS administration side, the successful implementation of the 

project; 

 Participate in quarterly meetings of the Project Steering Committee with the BC PL; 

 Participate in preparation of the initial and subsequent work plans. 

3.6.2 Profile and tasks of the RTA: 

Qualifications and skills: 

- Be a national of a Member State of the European Union; 

- Proven contractual relation to a public administration or mandated body (see Twinning 

Manual 4.1.4.2) 

- At least a University degree
4
 in economics/law or similar discipline relevant to the 

project or equivalent professional experience of 8 years;  

- At least 3 years of specific experience in PFM - related matters; 

- Experience in implementing at least one international or EU funded project with 

similar nature, will be considered as asset; 

- Experience in working in teams; 

- Fluent written and spoken English. 

 

Tasks: 

                                                             
1For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 
2For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 

http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
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As to the general responsibility of the day-to-day implementation of the Twinning project in 

the final Beneficiary Country, the Resident Twinning Adviser (RTA) tasks will include:  

 Provide technical advice and assistance to the administration or other public sector 

bodies in the BC in the context of a predetermined work-plan; 

 Coordination of all project activities and experts inputs in the country; 

 Ensuring day-to-day implementation of the Twinning project in the country; 

 Ensuring smooth correlation between the activities, deadlines and the envisaged 

results in the Work Plan; 

 Preparation of the materials and documentation for regular monitoring and reporting; 

 Preparation of side letters; 

 Together with the Project Leader, to nominate, mobilize and supervise the Short-Term 

experts.  

 

RTA Assistant:  

The RTA will be provided with a full-time RTA assistant acting as an assistant for technical 

and organizational support. The assistant will be contracted in line with the Twinning 

Manual rules (see point 4.1.6.10) and paid from the Twinning budget. The assistant will be 

selected through an open call. The role of RTA Assistant is to support the RTA in the 

project management. In addition, the assistant will be responsible for organisation of 

meetings, seminars etc. and their logistics as well as for providing translation and 

interpretation services on a daily basis. 

Full-time translator / interpreter:  

For the purpose of the project and for cost effectiveness the Twinning Project foresees a part 

or full-time translator / interpreter who should be selected through an open call. The full-

time translator / interpreter will be involved in all necessary project activities (training 

sessions, translation of project documents/reports and materials, organizational activities, 

etc.). The role of the translator / interpreter will be to provide translation and editing as well 

as interpretation services to the Twinning project in general. 

3.6.3 Profile and tasks of Component Leaders: 

The Component Leaders will be responsible for achievement of project results under each of 

the components, ensuring the activities for the co-operation and information exchange 

between the RTA and the final beneficiary side and ensuring that all the required support of 

the management and staff of the EU side are available.  

Component Leader 1 (Component 1: Support for implementation of the new OBL 

provided)  

Qualifications and skills: 

- Be a national of a Member State of the European Union; 

- Proven contractual relation to a public administration or mandated body; 

- At least a University degree
5
 in economics or similar discipline relevant to the project 

or equivalent professional experience of 8 years;  

- At least 3 years of specific experience in budget/treasury operations; 

- Experience in implementing at least one international or EU funded project with 

                                                             
3For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 

http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
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similar nature, will be considered as asset; 

- Strong initiative, analytical and team working skills; 

- Fluent written and spoken English. 

Tasks: 

 Provide practical expertise/advice to relevant staff for execution of different tasks 

related to the project; 

 Assist in key tasks, in the field of drafting legislation and by-laws, training, preparing 

guidelines for strategic use and management of training and providing training;   

 Contribute to the project reporting, to drafting the notes and other documents and 

reports on their missions; 

 Address cross-cutting issues;   

 Provide technical advice, support and assist the BC institution in the context of the 

project's components; 

 Prepare analyses of the existing guidelines, instructions and manuals regarding 

procedures and working practices; 

 Participate in preparation of both interim and final reports. 

Component Leader 2 (Component 2: Strengthened Public Internal Financial Control 

system through efficient implementation of PIFC Policy Paper) 

Qualifications and skills: 

- Be a national of a Member State of the European Union; 

- Proven contractual relation to a public administration or mandated body; 

- At least a University degree
6
 in law/economics or another relevant discipline or 

equivalent professional experience of 8 years;  

- At least 3 years of specific experience in PIFC-related matters; 

- Experience in implementing at least one international or EU funded project with 

similar nature, will be considered as asset; 

- Strong initiative, analytical and team working skills; 

- Fluent written and spoken English. 

 

Tasks: 

 Provide practical expertise/advice to relevant staff for execution of different tasks 

related to the project; 

 Assist in key tasks, in the field of drafting legislation and by-laws, training, preparing 

guidelines for strategic use and management of training and providing training;   

 Contribute to the project reporting, to drafting the notes and other documents and 

reports on their missions; 

 Address cross-cutting issues;   

 Provide technical advice, support and assist the BC institution in the context of the 

project's components; 

 Prepare analyses of the existing guidelines, instructions and manuals regarding 

procedures and working practices; 

 Participate in preparation of both interim and final reports. 

                                                             
3For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 

http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
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Component Leader 3 (Component 3: Improved legal compliance, efficiency and 

transparency of the public procurement system) 

Qualifications and skills: 

- Be a national of a Member State of the European Union; 

- Proven contractual relation to a public administration or mandated body; 

- At least a University degree
7
 in law/economics/public administration or another 

relevant discipline or equivalent professional experience of 8 years;  

- At least 3 years of specific experience in public procurement; 

- Experience in implementing at least one international or EU funded project with 

similar nature, will be considered as asset; 

- Strong initiative, analytical and team working skills; 

- Fluent written and spoken English. 

Tasks: 

 Provide practical expertise/advice to relevant staff for execution of different tasks 

related to the project; 

 Assist in key tasks, in the field of drafting legislation and by-laws, training, preparing 

guidelines for strategic use and management of training and providing training;   

 Contribute to the project reporting, to drafting the notes and other documents and 

reports on their missions; 

 Address cross-cutting issues;   

 Provide technical advice, support and assist the BC institution in the context of the 

project's components; 

 Prepare analyses of the existing guidelines, instructions and manuals regarding 

procedures and working practices; 

 Participate in preparation of both interim and final reports. 

 

Component Leader 4 (Component 4: Improved system for protection of financial 

interests of the EU through efficient implementation of the National Anti-Fraud 

Strategy for Protection of the Financial Interests of the EU) 

Qualifications and skills: 

- Be a national of a Member State of the European Union; 

- Proven contractual relation to a public administration or mandated body; 

- At least a University degree
8
 in law/economics/public administration or similar 

discipline relevant to the project or equivalent professional experience of 8 years;  

- At least 3 years of specific experience in the field of implementing EU legislation in 

the area of protection of EU financial interests, 

- Experience in implementing at least one international or EU funded project in the area 

of fight against financial crime and frauds of EU funds, will be considered as asset; 

- Strong initiative, analytical and team working skills; 

- Fluent written and spoken English. 

                                                             
3For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 
3For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 

http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
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Tasks: 

 Provide practical expertise/advice to relevant staff for execution of different tasks 

related to the project; 

 Assist in key tasks, in the field of drafting legislation and by-laws, training, preparing 

guidelines for strategic use and management of training and providing training;   

 Contribute to the project reporting, to drafting the notes and other documents and 

reports on their missions; 

 Address cross-cutting issues;   

 Provide technical advice, support and assist the BC institution in the context of the 

project's components; 

 Prepare analyses of the existing guidelines, instructions and manuals regarding 

procedures and working practices; 

 Participate in preparation of both interim and final reports. 

 

3.6.4 Profile and tasks of other short-term experts: 

Qualifications and skills: 

 University degree
9
 in economics/law/public administration or similar discipline 

relevant to the project or equivalent professional experience of 8 years;  

 At least 3 years of working experience in the field of fiscal area matters/public debt 

management/macroeconomics/PIFC/public procurement/fight against fraud and 

irregularities of EU funds; 

 Be fluent in written and spoken English. 

A pool of short term experts is required to implement the project activities covering the 

following indicative subjects: 

 Prepare and implement specific tasks based mainly on practical cases and experience 

in compliance with their mission description and in accordance with Project activities; 

 Provide practical expertise/advices and transfer knowledge to relevant staff for 

execution of all activities related to the results and objective required within the 

project; 

 Provision of practical support, advice, recommendations and reports as foreseen under 

the Project in close cooperation and coordination with the relevant institution; 

 Address cross-cutting issues.   

 

4.  Budget 

Twinning 

Contract Total  (EUR) 

IPA Community 

contribution 

National Public 

contribution   

  EUR % EUR % 

 3,700,000.00 3,700,000.00 100 / / 

                                                             
9 For reference on equivalent qualification see: EPSO website-Annex 1 (http://europa.eu.int/epso/on-line-
applications/pdf/guide-1242-171104_en.doc 

http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
http://europa.eu.int/epso/on-line-applications/pdf/guide-1242-171104_en.doc
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5.  Implementation Arrangements  

5.1 The Delegation of European Union will act as a Contracting Authority for the project, 

which will be responsible for all aspects for the project's tendering, contracting and payments.  

 

Nicola Bertolini  

Head of Cooperation 

Delegation of European Union  

Sv. Kiril I Metodij 52b, 1000 Skopje 

Republic of North Macedonia 

 

The contact person on behalf of the EU Delegation is:  

 

Paulina Stanoeva 

Programme Manager  

Delegation of European Union  

Sv. Kiril I Metodij 52b, 1000 Skopje  

Republic of North Macedonia 

 

5.2  Institutional framework  

Main institutions involved in the management and implementation of the project are: 

- Ministry of Finance; 

- Public Procurement Bureau; 

- State Appeal Commission upon Public Procurements; 

The Ministry of Finance is the backbone of the PFM system. The following MoF departments 

and institutions assigned with responsibilities for PFM are involved in the project: 

 The Budget and Funds Department is responsible for creation of fiscal policy, public 

finance management and improvement of the budgetary process. In this regard, the 

basic responsibility of the Budget and Funds Department is preparation of the Draft 

Budget as a whole and its submission to the Government.  

 The Treasury Department is responsible for collecting and managing public revenues, 

and execution of the budget expenditures. It maintains central control of cash, 

monitors the collection of public revenues in the national Budget and their distribution 

by budget user and consolidates the government’s cash position at the end of each day.  

 The International Financial Relations and Debt Management Department manages the 

general government debt, issues debt on behalf of the Government, issues sovereign 

guarantees to the public debt issuers and makes financial surveillance before the 

borrowing by the municipalities, public enterprises and state owned companies. 

 The Public Internal Financial Control Department on behalf of the Minister of Finance 

is acting as Central Harmonization Unit responsible for coordinating the development, 

establishment, implementation and maintenance of the public internal financial 

control. 

 The Macroeconomic Policy Department is responsible for creation of the 

macroeconomic policy, which is part of the Fiscal Strategy of the MoF, preparation of 
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regular monthly, quarterly and annual reports on main economic developments, 

forecasting of macroeconomic indicators, as well as preparation of the Economic 

Reform Programme of the country within the European Semester Light process and it 

is working with Budget Department on design of fiscal rules.  

 Department for Public Sector Financial Inspection and Coordination for Combating 

Fraud against EU Funds in the Ministry of Finance is responsible for protection of the 

financial interests of the public sector entities from serious mismanagement, fraud and 

corruption and protection of the financial interests of the European Union in the 

country. The AFCOS unit within the Department is responsilble for coordinating 

administrative and operational obligations and activities and proposing amendments to 

the national legislation in order to protect the financial interests of the EU, leading the 

activities for the preparation and implementation of the national anti-fraud strategy to 

protect the financial interests of the EU, facilitating effective cooperation and 

exchange of information with OLAF and national administration, identifying possible 

weaknesses in national systems for managing EU funds, ensuring sufficient human 

resources capacity for these tasks and training of staff to prevent financial fraud.  

Other institutions involved in the project activities under the Component 4 will be: the 

IPA bodies, the working group for the National Anti-fraud Strategy and other relevant 

entities. 

Also, the Prime Minister’s Office and the Ministry of Information Society and Administration 

are expected to ensure the support needed for successful implementation of the Component 2 

(on PIFC). 

The Public Procurement Bureau (PPB) is a separate legal entity within the MoF with 

responsibility to ensure proper functioning of the public procurement system at national level. 

The administrative capacity of the PPB is sufficient for performing its responsibilities. The 

PPB is duly supported by financial means to act effectively and efficiently according to all 

legal competences assigned. In the regular annual report on the functioning, the PPB informs 

the Government for acting within all the legal competences. 

The State Appeals Commission upon Public Procurement (SAC) is an independent state 

authority with capacity of a legal person, responsible for review procedure for all contracting 

authorities and entities above and below EU thresholds with capacity of a legal person. It has 

also other responsibilities prescribed in the Law on public procurement. 

All institutions in PFM system are operational and functional, adequately equipped in terms 

of human and technical resources to perform all assigned responsibilities. Although they have 

enough capacity to execute current functions, there is still place for further improving the 

efficiency and effectiveness in their performance, as well as in view of the future 

developments of the PFM system. 

Coordination of the implementation of the project will be carried out through the Project 

Steering Committee (PSC) which will be established at the beginning of the project, 

comprising senior representatives of the final beneficiary Institutions, the Delegation of the 

European Union, the Secretariat for European affairs and other relevant BC institutions and 

will be co-chaired by the MS PL and BC PL.  

5.3 Counterparts in the final beneficiary administration: 
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5.3.1 Contact person: 

Mrs. Tatjana Trajkovska, Cabinet Officer for Issues Related to Financial System  

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia 

5.3.2 PL counterpart 

Mrs. Tatjana Trajkovska, Cabinet Officer for Issues Related to Financial System 

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia 

5.3.3 RTA counterpart 

Mr. Mite Mitevski, Head of Unit for Harmonisation of Internal Audit 

Department for Public Internal Financial Control 

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia 

5.3.4 Component Leader counterpart 

Component 1: Support for implementation of the new OBL provided 

Ms. Maja Argirovska, Assistant Head of Budget Department 

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia  

Component 2: Strengthened Public Internal Financial Control system through 

efficient implementation of PIFC Policy Paper 

Ms. Andriana Stepanoska, Advisor for Harmonisation of Financial Management 

Unit for Harmonisation of Financial Management and Control 

Department for Public Internal Financial Control 

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia 

Component 3: Improved legal compliance, efficiency and transparency of the 

public procurement system 

Mr. Aleksandar Argirovski, State Advisor 

Public Procurement Bureau 

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia 
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Component 4: Improved system for protection of financial interests of the EU 

through efficient implementation of the National Anti-Fraud Strategy for 

Protection of the Financial Interests of the European Union 

Ms. Divna Najdovska, Head of AFCOS Unit 

Department for Public Sector Financial Inspection and Coordination for Combating 

Fraud against EU Funds 

Ministry of Finance 

Dame Gruev 12, 1000 Skopje,  

Republic of North Macedonia 

 

6. Duration of the project 

The overall execution period of the Twinning project is 39 months with an implementation 

period of 36 months. (The execution period of the contract shall enter into force upon the date 

of notification by the Contracting Authority of the contract signed by all parties, whereas it 

shall end 3 months after the implementation period of the Action). 

 

7. Management and reporting 

 

7.1  Language 

The official language of the project is the one used as contract language under the instrument 

(English / French). All formal communications regarding the project, including interim and 

final reports, shall be produced in the language of the contract. 

7.2  Project Steering Committee 

A project steering committee (PSC) shall oversee the implementation of the project. The main 

duties of the PSC include verification of the progress and achievements via-à-vis the 

mandatory results/outputs chain (from mandatory results/outputs per component to impact), 

ensuring good coordination among the actors, finalising the interim reports and discuss the 

updated work plan. Other details concerning the establishment and functioning of the PSC are 

described in the Twinning Manual. 

7.3  Reporting 

All reports shall have a narrative section and a financial section. They shall include as a 

minimum the information detailed in section 5.5.2 (interim reports) and 5.5.3 (final report) of 

the Twinning Manual. Reports need to go beyond activities and inputs. Two types of reports 

are foreseen in the framework of Twining: interim quarterly reports and final report. An 

interim quarterly report shall be presented for discussion at each meeting of the PSC. The 

narrative part shall primarily take stock of the progress and achievements via-à-vis the 

mandatory results and provide precise recommendations and corrective measures to be 

decided by in order to ensure the further progress.  

8. Sustainability 
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The twinning project is embedded in the PFM Reform Programme 2018 - 2021 and its 

implementation ensures the achievement of the objectives and targets of the PFM Reform 

Programme. The governmental commitment and institutional support for the PFM reform is 

an important sustainability factor which guarantees the use of the results obtained under the 

Project in long-term perspective. Another element of sustainability is the link between the 

PFM reform and the PAR as the synergy created will multiply the benefits of the two reforms. 

The successful implementation of the PFM Reform Programme and the Project will establish 

standards and processes which will be applied in the years ahead. The project has a strong 

capacity building element, which is an investment in the social capital in the country and 

contributes to the sustainability of the public administration in general.  

The final beneficiary administration is fully committed to ensuring long term impact of the 

Twinning project. The MS Twinning partners shall transfer the necessary knowledge to 

achieve the mandatory results to the final beneficiary administration. During the project, the 

twinning partners should develop documents/handouts, guidelines, manuals that will be easily 

accessible for later use by the final beneficiary administration. Final beneficiary institutions 

will ensure that staff benefiting from trainings/study visit shall transfer acquired knowledge 

further on, through subsequent training to their colleagues by on the job training. Moreover, 

final conference at the end of the implementation which capitalises and presents the concrete 

results with practical implications for further follow up will add to the sustainability of results.  

Furthermore as outlined in the specific objective and mandatory results, the project results 

will go on and create numerous and varied benefits due to the improvement in the overall  

PFM and budget system. 

The Project will be fully implemented in line with strategic objectives, law and guidelines 

defined in order to contribute for improvement of sound financial management and internal 

control system. Activities would lead to further analysis of the Concept of Managerial 

accountability at all levels of given responsibilities according to standards and best practices 

in the EU Member States.  

9. Crosscutting issues  

Equal opportunities and gender mainstreaming: 

The country has put in place the legal framework to ensure gender equality through the 

adoption of the Law on equal opportunities for women and men and the Law on prevention of 

and protection from discrimination. Particularly important in this aspect is the process of 

enhancing the managerial accountability and the delegation and sub-delegation of powers to 

downwards the administrative pyramid (Activities related to Component 2), which has the 

potential to bring more powers and responsibilities to women, traditionally occupying lower 

management levels. Further on, horizontal promotional activities will be implemented for 

greater recognition of the growth-enhancing effects of reducing inequality. 

Another important opportunity to enhance the equal opportunities between men and women is 

provided through Gender Responsible Budget concept. In 2012, the country adopted a 

Strategy for Gender Responsible Budgeting. Accordingly, the Ministry of Finance amended 

the budget instructions in view of introducing gender budget analysis and is continuously 

implementing different gender budget initiatives. The Project is expected to further support 

this process.   
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Minorities and vulnerable groups: 

All sector activities will support the Ohrid Framework Agreement and “Race directive” 2000 

(2000/43/EC of 29 June 2000), in particular local governance and local economic 

development, in accordance with the principles of subsidiarity and participatory development, 

as well as social cohesion and good inter-community relations, based on the principles of 

mutual tolerance. The implementation of the Ohrid Framework Agreement has an important 

impact on employment (incl. vocational training, working conditions, social protection etc.) 

and is also a crucial aspect of the acquis. 

Simultaneously, equal representation of minorities and vulnerable groups will be the 

guaranteed principle. The institutions involved in the execution of the activities will observe 

equal opportunity for all citizens regardless of their ethnic, religious background or other type 

of social risk they face, in the sphere of human resources development. 

Engagement with civil society: 

The civil society but also social partners, employers' organisations, trade unions, academia 

and media have been engaged in the design of the PFM Reform Programme through the 

policy dialogue. The partners will continue playing an important role in the sector dialogue 

and in the implementation of sector reform activities as their involvement is guaranteed by: 

(1) The PFM Reporting and monitoring mechanism, which envisages regular consultations on 

the PFM reforms with the business and donor community, academia and civil society . 

(2) The implementation of the sector approach, which positions the sector working groups as 

a main fora for policy dialogue involving donors and civil society as observers along with 

public administration,  

(3) The measures promoting PFM transparency i.e. regular publication of the Citizens Budget; 

or application of transparency standards in the public administration (particularly the Ministry 

of Finance and related bodies) or the investments in the e-procurement system and e-services, 

which will guarantee live access to PFM information. 

Environment and climate change: 

The Project, although not directly focused on addressing environment or climate issues, will, 

still promote respect to the principles of environmental suitability. The new Law on Public 

Procurement, transposing the 2014 EU package of procurement directives, introduces also 

green procurement in the legal basis and is expected to strengthen the principle of most 

economically advantageous tender thus creating an opportunity for contracting authorities to 

select in future tenders that provide environment-friendly services and goods and respect the 

international agreements on climate change.  

10. Conditionality and sequencing   

Conditionality 

 Appointment of counterpart personnel by the final beneficiary before the launch of the 

call of proposal  and guaranteeing the continuity of the appointed and trained staff;  

 Allocation of working space and facilities by the final beneficiary within the premises 

of the final beneficiaries before contract signature; 

 Participation by the final beneficiary in the selection  process as per EU regulations;  



 

 31 

 

 Organisation, selection and appointment of members of working groups, steering and 

coordination committees, seminars by the beneficiaries. 

 Use and application of project outputs  

 

Sequencing 

Key milestones will be: 

1) Approval of the Twinning project fiche; 

2) Circulation of the Twinning Project Fiche to Member State National Contact Points;  

3) Completion of the selection of the twinning partner; 

4) Signature of the Twinning contract; 

5) Commencement of the implementation of the twinning (inter alia, the arrival in the 

country of the Resident Twinning Adviser); 

6) End of the implementation period; 

7) Submission of the final report; 

8) Twinning review mission (6 to 12 months after end of the project). 

 

11. Indicators for performance measurement 

See section 3.5. 

 

12.  Facilities available 

The key final beneficiary institution, the Ministry of Finance, commits itself to make available 

free of any charge for the project: 

 Office facilities for the RTA and the RTA assistant(s) for the entire duration of 

their secondment, with a level of equipment at least comparable to that in use in 

the final beneficiary administration; 

 Adequate conditions for the short-term experts to perform their work while on 

mission to the final beneficiary; 

 Training and conference venues and presentation and interpretation equipment.  
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ANNEXES TO PROJECT FICHE 

ANNEX I - The Simplified Logical framework matrix 

ANNEX II -  Existing donor coordination framework  

ANNEX III - The project/sector monitoring framework 

ANNEX IV - Project/sector relevant publically available Conclusions/agreements between 

EU and the final beneficiary resulting from the political dialogue 
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ANNEX I - Simplified Logical Framework  

 
Description Indicators  Sources of verification 

Risks Assumptions 

(external to project) 

Overall Objective 

The overall objective of this project 

is to further improve efficiency and 

effectiveness of public spending 

through implementation of the 

Public Finance Management (PFM) 

Reform Programme. 

Progress made toward fulfillment of EU 

accession criteria (steady progress in related 

Chapters 5, 17, 32) 

 

 

EC Progress Report and 

other relevant external 

assessement reports 

 

 Continuing adherence 

to agreed policy 

objectives 

Economic and fiscal 

stability 

 

Prudent fiscal 

discipline 

Specific (Project) 

Objective(s) 

The specific objective of the project 

is to further strengthen the PFM 

system through:  

- Improved budget system based 

on the  new Organic Budget Law 

(OBL) yet to be adopted, by 

drafting by laws, 

guideline/manual/instructions and 

methodological tools for treasury 

operations, public debt and 

macroeconomic issues and 

strengthening the capacities of 

Ministry of Finance (MoF) and 

budget users; 

- Further development of the 

Public Internal Financial Control 

(PIFC) system through 

implementation of new 

legislation and new PIFC Policy 

Paper, elaboration of 

Number of bylaws/methodological tools for 

implementation of the new OBL prepared; 

Number of implemented measures defined in 

the PIFC Policy Paper Action Plan; 

Reduction of the number of accepted lawsuits 

and annulled decisions of SAC, in front of 

the competent court; 

 

Number of anti-fraud measures (from NAFS 

2019-2022) implemented; 

Competition rate: 

- Percentage of one bid tenders in 

electronic procedures is less than 25%  

(Baseline: 25% (2016)); 

- Average No of tenderers per tender is 

above 3 (Baseline: 2.97 (2016)). 

 

 

EC Progress Report and 

other relevant external 

assessement reports 

Reports/data provided 

from relevant national 

institutions (MoF, PPB 

SAC) 

Reports on 

implementation of the 

PFM Reform Programme 

 

Annual report on the 

implementation of the 

National Anti-Fraud 

Strategy on Protection of 

the Financial Interests of 

the European Union 

 

Lack of awareness 

and  commitment 

from high-level 

officials  

Continuous outflow of 

staff  

Failure to adopt legal 

acts (OBL and PIFC 

Law) by the 

Parliament as planned 

 

Lack of commitment 

by variety of 

institutions involved 

on implementation of 

the anti-fraud 

measures 

 

Continuing adherence 

to agreed policy 

objectives 

Continued political 

commitment 

Professional 

commitment and 

openness to adopt new 

working methods 

Timely adoption of the 

new legislation (OBL 

and PIFC Law) - 

before start of project 

activities   
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methodological tools in financial 

management and control (FMC) 

and internal audit (IA), building 

up capacities of budget users on 

central and local level to manage 

efficiently public funds and 

enhancing the co-ordination and 

supervision role of the Central 

Harmonisation Unit (CHU), 

Ministry of Finance, enhancing 

the capacities of budget users in 

fight against fraud and 

corruption;  

- Further alignment of Macedonian 

public procurement legislation 

and practice with the  Union 

acquis in order to improve 

efficiency and transparency of 

procurement operations; 

- Ensuring the effective and 

efficient protection of EU and 

national financial interests 

through improvement of the 

legal, institutional and 

operational framework in the 

prevention, detection and fight 

against irregularities and fraud. 

-  
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Mandatory 

results/outputs by 

components  

Sub-results per 

component 

Mandatory Result 1 (Component 

1): Support for implementation 

of the new OBL provided 

In the context of Mandatory Result 

1, the following indicative sub-

results will be achieved:  

1. Аssessment of various laws 

linked to the new OBL; 

2. Bylaws and methodological tools 

for treasury operations, public 

debt management, 

macroeconomic issues in 

accordance with the new Organic 

Budget Law developed; 

3. Capacities of the MoF and budget 

users related to the new organic 

budget law and treasury, public 

debt management and 

macroeconomic operations 

strenghtened. 

 

 

 Assessment report on relevant legal 

framework linked to OBL prepared;  

 Secondary legislation linked to the new 

OBL elaborated; 

 Guidelines/manual for treasury 

operations prepared;  

 Methodological tools and procedures for 

public debt management developed; 

 Methodological tools for macroeconomic 

issues developed; 

 Training Needs Assessment (TNA) 

conducted and training program and 

training plan for MoF staff and budget 

users prepared; 

 Training plan for budget users on central 

and local level implemented through 

seminars, workshops, internships, on-job-

training;   

 Direct transfer of know-how carried out  

through maximum 2 study visits 

organised to EU MS with relevant 

employees (approximately 10 persons 

from MoF, for maximum 5 days, per 

study visit) on exchange of experience 

and knowledge on key budget and 

treasury processes public debt and 

macroeconomic issues for building up 

capacities of MoF staff;   

 Minimum one conference organised for 

increasing public awareness on budgetary 

reforms.  

 

Documents (reports, legal 

acts, action plans, 

methodological tools,  

technical specifications 

etc.) produced  

Archive and web site of 

MoF, PPB and SAC 

Training/seminars 

materials, attendance lists 

IT system of the MoF, 

PPB and SAC 

Data published by the 

relevant institutions 

(MoF, PRO, CARNM) 

 

 

Lack of awareness 

and  commitment 

from high-level 

officials  

Internal resistance to 

modernization 

processes 

Continuous outflow of 

staff  

 

 

Continuing adherence 

to agreed policy 

objectives 

Continued political 

commitment 

Good and continuous 

interaction between the 
stakeholders  

Professional 

commitment and 

openness to adopt new 

working 

processes/methods 

Timely adoption of the 

new legislation (OBL 

and PIFC Law) - 

before start of project 

activities   

Presence of qualified 

personnel in the project 

implementation 

Ensured continuity of 

the appointed and 

trained staff 
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Mandatory Result 2 (Component 

2): Strengthened Public Internal 

Financial Control system through 

efficient implementation of PIFC 

Policy Paper 

In the context of Mandatory Result 

2, the following indicative sub-

results will be achieved:  

1. Regulations and methodological 

tools in FMC and IA improved; 

2. Administrative capacities of 

institutions on FMC and IA on 

central and local level 

developed on the basis of 

improved managerial 

accountability, risk 

management, control activities 

in financial management, 

information, communication 

and monitoring (through 

workshops, seminars, 

internships, pilot audits, study 

visits); 

3. Capacities of CHU, MoF to 

carry out its tasks (incl. 

reporting, supervision of PIFC 

system, co-ordination and 

dissemination of 

methodological tools) 

efficiently enhanced; 

4. Capacities of financial 

 Assessment report of the legal framework 

linked to internal control with proposals 

for harmonisation prepared; 

 Existing methodological tools reviewed 

and improved according to new PIFC 

Law and new rulebooks; 

 New Manual for Financial Management 

and Control (FMC) and new Manual for 

Internal Audit (IA) according to new 

PIFC Law developed; 

 Improved system for data collection and 

quality review/analysis (of this data) for 

Annual Report of CHU and its structure;  

 Developed control activities for financial 

management (written procedures for 

achieving objectives, preventing fraud 

and corruption in public procurement, 

and preventing further creation of 

arrears); 

 TNA and training program and plan for 

MoF and budget users based on the new 

PIFC Policy paper and new PIFC Law 

developed; 

 Training program and plan implemented 

through workshops, on-the job trainings, 

seminars, round table discussions, pilot 

audits; 

 Concept of national certification 

programme for internal auditors designed 

and introduced (training manuals and 

curricula developed and exam program 

elaborated for certification of internal 

auditors in public sector); 
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inspection in public sector 

strengthened. 

 

 Minimum/Maximum number of trainings 

held and exam for certification of internal 

auditors organised by the PFM school;   

 Cascade model of goals established in 

strategic and annual plans in at least 5 

institutions; 

 Decentralised managerial accountability 

system implemented in at least 5 

institutions; 

 At least 3 conducted reviews by the CHU 

on the quality of the internal audit and 

financial management and control 

operations in the public institutions; 

 At least 5 pilot audits that involved 

internal auditors of budget users on 

central and local level (performance 

audit, compliance audit, system based 

audit, finance audit, IT audit and EU 

funds audit); 

 Concept for the establishment of Public 

Finance School designed incl. assessment 

of equipment needs; 

 Technical specifications for the hardware 

and software equipment needed for the 

PFM school prepared; 

 Curricula, training program and plan and 

other methodological tools developed for 

target institutions of the PFM school; 

 At least 20 trainers trained in various 

PFM sub-areas through train-the-trainers 

courses;  

 Assessment report of the legislative 

framework for financial inspection in 
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public sector (Law on Financial 

Inspection in the Public Sector and other 

relevant laws) with recommendations for 

improvement prepared;  

 Planning Document for Development of 

Financial Inspection in Public Sector for 

the period from 2020 to 2025 and the 

accompanying Action Plan drafted; 

 Amendments of the legislation for 

financial inspection in public sector 

drafted; 

 Comparative analysis prepared based on 

lessons learned from previous experience 

of the Financial Inspection in the 

Ministry of Finance and on best practices 

in EU MSs;  

 Methodological tools 

(procedures/operational instructions/ 

guidelines) for application of analytical 

and inspection techniques and tools for 

financial inspection in public sector 

drafted;   

 Methodology for gathering and 

processing statistical data with indicators 

for monitoring, measuring and assessing 

the effectiveness of financial inspection 

in public sector elaborated;  

 Concept of receiving a license for 

financial inspector designed and 

introduced (training manuals, curricula 

and exam program/guidance drafted); 

 TNA and training program and plan for 

financial inspectors prepared; 
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 Training plan implemented through 

seminars, workshops, internships, on-job-

training; 

 At least 3 financial inspections carried 

out based on the new legal framework 

and methodological tools;  

 Direct transfer of know-how carried out, 

preferably throughout maximum 2 study 

visits to Member State with relevant 

employees (approximately 15 persons 

from MoF (10 persons from CHU (5 

persons working on FMC and 5 persons 

working on IA) and 5 persons from 

financial inspection, for maximum 5 

days, for each study visit), focused on EU 

best practices in implementation of FMC 

and IA and financial inspection (the exact 

topics will be determined upon agreement 

with the selected MS).  

Mandatory Result 3 (Component 

3): Improved legal compliance, 

efficiency and transparency of the 

public procurement system  

In the context of Mandatory Result 

3, the following indicative sub-

results will be achieved: 

1. Legal framework for public 

procurement aligned with the 

EU acquis and methodological 

tools, guidelines, standard 

templates and other documents 

 Guidelines and manuals fully 

drafted/updated, and approved by the 

PPB; 

 Draft Strategy for development in the 

public procurement system for the period 

2020-2024 prepared and publicly 

consulted with the key stakeholders;  

 Trainings for the PPB staff conducted (at 

least 6 training sessions organised with at 

least 10 persons from the PPB (per 

training) trained); 

 Training on the new elements of the 

public procurement system (based on the 

updated manuals and guidelines) 
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developed; 

2. An overall Strategy for the 

Development of the Public 

Procurement System drafted 

and assistance provided for its 

implementation;  

3. Roadmap for implementation of 

new e-procurement tools 

(dynamic purchasing system, 

electronic catalogues, small-

value procurements, e-market 

etc.) developed; 

4. Legal practice in decision 

making of SAC improved. 

Guidelines and case-law 

developed for decision both in 

the area of public procurement 

and concessions and public-

private partnerships; 

5. Administrative capacity of PPB 

and SAC, as well as of the 

contracting authorities and the 

economic operators further 

developed.    

 

organised and conducted (at least 5 

training sessions organised for at least 20 

participants from contracting authorities/ 

economic operators, with minimum 75% 

participants evaluated the training 

positively); 

 Report on the internal organisation and 

working procedures of the SAC, with 

recommendations for improvement of 

efficiency, effectiveness and transparency 

prepared and approved by SAC; 

 The website of the SAC improved to 

match the good practice of similar 

institutions from the EU Member States; 

 Trainings for the SAC staff conducted (at 

least 3 workshops organised for at least 

12 persons from the SAC (per 

workshop)); 

• Direct transfer of know-how carried out, 

preferably throughout maximum 2 study 

visits to Member State with relevant 

employees (approximately 15 persons 

from the PPB and the SAC, for maximum 

5 days, for each study visit), focused on 

the EU best practices in public 

procurement (the exact topics will be 

determined upon agreement with the 

selected MS). 
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Mandatory Result 4 (Component 

4): Improved system for 

protection of financial interests of 

the EU through efficient 

implementation of the National 

Anti-Fraud Strategy for 

Protection of the Financial 

Interests of the European Union  

In the context of Mandatory Result 

4, the following indicative sub-

results will be achieved:  

1. National Anti-Fraud Strategy 

for Protection of the Financial 

Interests of the European Union 

and its Action plan improved; 

2. Legal framework and 

methodological tools of the 

system for protection of 

financial interests of the EU 

improved; 

3. Administrative capacities of the 

key institutions of the system 

for protection of financial 

interests of the EU improved; 

4. Irregularity reporting and 

management improved.  

 

 Assessment report of the Action Plan 

2019-2020 for implementation of the 

National Anti-Fraud Strategy (NAFS) 

with recommendations for revision 

prepared;  

 Action Plan for the period 2020-2021 

drafted and support on implementation 

provided; 

 Assessment report with written 

recommendations for transposition of the 

Directive 2017/1371 on the fight against 

fraud to the Union’s financial interests by 

means of criminal law into the national 

legal acts prepared; 

 Amendments to the national regulations 

and other legal acts drafted, based on the 

prepared assessment report  for 

transposition of the Directive 2017/1371; 

 Secondary legislation and working 

arrangements for the functioning of 

AFCOS,  AFCOS network and where 

appropriate, other bodies involved in 

protection of financial interests of the EU, 

drafted; 

 Training needs assessment conducted of 

the key institutions in the system 

(AFCOS staff, AFCOS network, IPA 

bodies, IPA Audit Authority);  

 Training program (incl. on fraud risk 

assessment) prepared and implemented 

through workshops, seminars, on-the-job 

training, internships, round table etc;  

 Direct transfer of know-how carried out, 
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preferably throughout maximum 2 study 

visits to Member State with relevant 

employees (approximately 15 persons (8 

from the MoF and 7 from other relevant 

institutions), for maximum 5 days, for 

each study visit), focused on the EU best 

practices in the field of protection of 

financial interests of the EU and 

irregularities management and reporting 

(the exact topics will be determined upon 

agreement with the selected MS); 

 The Manual of Procedures and 

cooperation arrangements among all 

actors of the EU funds administration 

system in irregularities management 

processes (preventing, detection, 

investigation, decision making, 

recovering unduly paid funds and 

reporting) reviewed, adapted and further 

improved;  

 The Manual of Procedures on risk 

assessment  reviewed  and new 

Guidelines on Fraud Risk Assessment 

developed; 

 Fraud risk assessment conducted in the 

IPA bodies  and set up of anti-fraud 

measures; 

 Annual Report on Lessons to be learnt 

from the cases of suspected fraud and 

irregularities detected/reported at national 

level prepared and round table discussion 

organised in order to present it;   

 Web-site of the AFCOS designed and 
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reviewed;   

 Conference with the national authorities 

and/or final beneficiaries/civil 

society/media services to increase the 

awareness for protection of the EU and 

national financial interests organised; 

 Evaluation report on the implementation 

of the NAFS prepared; 

 Revised NAFS for the period 2021 -  

2024 drafted. 
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ANNEX II - Existing donor coordination framework 

The process of donor coordination in PFM is channelled through the monitoring and coordination 

structures established under the PFM Reform Programme 2018 - 2021. PFM donor coordination is 

carried out on the following two levels: 

1. Policy level - PFM Council. One of the main tasks of the PFM Council is to facilitate the 

policy dialogue with relevant institutions and donors.  

2. Technical level - PFM Sector Working Group - directly related to the working groups 

established for the development and monitoring of the PFM subsystems strategies and policy 

papers. Also, separate donor coordination meetings on operational level are organised with 

regard to the implementation of specific PFM sub-areas measures. 
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ANNEX III - The project/sector monitoring framework
1
 

For the purpose of monitoring of the progress in implementation of the PFM reforms, priority 

outcomes with outcome indicators and activity outputs with output indicators for each priority/activity 

are defined in the log-frame of the Programme.  

In addition, the annual Action Plans set up indicators and targets per year for each activity planned. 

The system of monitoring and reporting on the progress in implementation of the PFM reforms is 

based on the management and coordination framework elaborated in the PFM Reform Programme 

2018 - 2021, which consists of the following structures established at all hierarchical levels of 

decision-making:  

 PFM Council 

 PFM Working Group 

 Coordinators per Priorities 

 Measure Leaders 

The PFM Council has been established by the Government in February 2018, comprising heads of the 

key institutions involved in the PFM system reforms, chaired by the Minister of Finance (Deputy 

Prime Minister for economic affairs, Deputy Prime Minister for European affairs, Minister of 

Information Society and Administration, Minister of Economy, Auditor General of State Audit Office, 

Director of State Statistical Office, Director of Customs Administration, Director of Public Revenue 

Office, Director of Public Procurement Bureau, Director of State Appeal Commision for Public 

Procurement). The main tasks of the Council are to monitor the implementation of the Program and 

Annual Action Plans in terms of achievement of the identified results, indicators and targets, to make 

decisions with regard to overcoming critical bottlenecks during its implementation and to pursue a 

high-level policy dialogue with donors and other stakeholders on the implementation, financing and 

scope of public finance reform. 

The Sector Working Group (SWG) for PFM has been established in June 2015 for the purpose of 

preparation of the PFM Reform Programme. However, in April 2018 and January 2019, the Minister 

of Finance adopted new Decision for establishing the new structure of the SWG for PFM, with 

inclusion of the donor community and civil society, thus ensuring the good practise to maintain an 

inclusive and open dialogue on PFM policies with all stakeholders, during implementation of the 

reforms. SWG comprises representatives from all relevant PFM and other related institutions 

(Ministry of Finance, State Audit Office, State Statistical Office, Customs Administration, Public 

Revenue Office, Public Procurement Bureau, State Appeal Commission for Public Procurement, 

Ministry of Economy, Secretariat of European Affairs, Ministry of Information Society and 

Administration, Cabinet of the Deputy Prime Minister for Economic Affairs), as well as observers 

from donor community and civil society organisations. The Decision appoints priority coordinators 

and measure leaders for each priority and measure from the Programme, giving them certain tasks in 

the system for monitoring and reporting.  

Priority Coordinator monitors fulfilment of indicators under the respective priority and report on the 

progress in reforms on priority level to the PFM Working Group.  

Measure Leader monitors the fulfilment of indicators under his measure and prepare summary reports 

on reform execution to the Priority Coordinator. 

                                                             
1
 More information can be found on the following link: https://www.finance.gov.mk/en/node/7867 

 

 

https://www.finance.gov.mk/en/node/7867
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The IPA and NPAA Unit within the Ministry of Finance represents the Coordination Unit, acting as a 

technical secretariat to support functioning of the PFM Working Group and PFM Council. In general, 

its tasks will comprise of technical preparation of the meetings of the PFM Council and PFM Working 

Group and preparation of compiled reports on progress in implementation of the reforms under each 

priority and compiled annual action plans, based on the input provided by the Priority Coordinators 

and Measure Leaders.   

These working bodies also ensure the necessary coordination among all PFM sub-system strategies 

and policies (PIFC Policy Paper) as well as the other related national strategies, such as the Public 

Administration Reform Strategy. 
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ANNEX IV - Project/sector relevant publically available Conclusions/agreements between EU 

and the Final Beneficiary resulting from the political dialogue  

 

Conclusions of the conducted PFM Policy Dialogues can be found on the following link: 

https://www.finance.gov.mk/en/node/7867  
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List with abbreviations 

 

AFCOS    Anti-fraud coordination service 

AP Accession Partnership   

BC Beneficiary Country 

 
CARNM 

 

Customs Administration of the Republic of North Macedonia 

 CHU Central Harmonisation Unit 

CLs Component leaders 

CV Curriculum Vitae 

ЕС 

      

Еurореаn Commission  

  

 

 

 

ERP Economic Reform Programme 

ЕU       Еurореаn Union 

ЕUD European Union Delegation 

FMC Financial Management Control 

GDP Gross domestic product 

IA Internal Audit 

IFMIS Financial Management Information System 

IMF International Monetary Fund 

IPA  

 

 

Instrument for Pre-accession Assistance 

 

 

IPARD EU Instrumet for pre-accession (IPA) Rural Development Programme 

ISP 

 

Indicative Strategy Paper 

 
IT 

 

 

 

Information technology 

 
 LPP Low on Public Procurement 

LSGUs Local Self-Government Units 

  MoF    

    

Ministry of Finance 

MS Member State 

NAFS National Anti-Fraud Strategy 

NAO Nacional authoriying officer 

NGOs Non-governmental organizations 

NPAA 

   

National Programme for the Adoption of the Acquis 

 
OBL Organic Budget Law 

OECD 

 

Organisation for Economic Cooperation and Development  

 
OLAF European Anti-Fraud Office 
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PAR Public Administration Reform 

PFM 

 

Public Finance Management  

PIFC Piblic Internal Financial Control 

PL          Project Leader 

PPB Public Procurement Bureau 

PSC Project Steering Committee 

RTA   Resident Twinning Advisor  

ЅАА Stabilization and Association Agreement 

 
SAC State Appeals Commission 

SAFE Strengthening Accountability and the Fiduciary Environment 

SIGMA

S 

Support for Improvement in Governance and Management 

 
STEs Short-term experts 

SWG Sector Working Group 

TA Technical assistant 

TAIB Transition Assistance and Institution Building 

 
TNA Traning needs assessment 

TWF Twinning Fiche 

WB World Bank 

 

 


